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ESTIMATE OF PROBABLE COST

PROJECT TITLE DATE STATUS OF DESIGN
Building Replacement - Alternate A 12 July 2024 Schematic
PROJECT LOCATION OPA PROJECT NUMBER ESTIMATE VALID TO
Commercial Fish Pier 22304.21 Winter 2025
Portsmouth, New Hampshire

BASE BID - PROJECT COST SUMMARY

DIVISION 01 - GENERAL REQUIREMENTS (see mark-up below) $0 $0 $0
DIVISION 02 - DEMOLITION/EXISTING CONDITIONS $42,053 $74,648 $116,700
DIVISION 03 - CONCRETE $20,500 $16,830 $37,330
DIVISION 05 - METALS $4,304 $1,824 $6,128
DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES $32,160 $51,440 $83,600
DIVISION 07 - THERMAL AND MOISTURE PROTECTION $38,094 $22,529 $60,623
DIVISION 08 - OPENINGS $12,150 $2,850 $15,000
DIVISION 09 - FINISHES $3,325 $3,875 $7,200
DIVISION 10 - SPECIALTIES $925 $425 $1,350
DIVISION 13 - SPECIAL CONSTRUCTION $0 $0 $0
DIVISION 22 - PLUMBING $17,150 $12,100 $29,250
DIVISION 23 - HVAC $3,350 $12,250 $15,600
DIVISION 26 - ELECTRICAL $43,900 $62,480 $106,380
DIVISION 27 - COMMUNICATIONS $0 $0 $0
DIVISION 28 - ELECTRONIC SAFETY AND SECURITY $5,000 $3,840 $8,840
DIVISION 31 - EARTHWORK $7,458 $21,475 $28,933
DIVISION 32 - EXTERIOR IMPROVEMENTS $5,887 $5,551 $11,438
DIVISION 33 - UTILITIES $16,449 $17,480 $33,929

BASE BID SUBTOTALS $252,704 $309,597 $562,301

   
Design Contingency 10.0% $56,230

Subtotal $618,531
General Conditions 10.0% $61,853

Subtotal $680,384
OH & P 15.0% $102,058

Subtotal $782,441
Bond 2.5% $19,561

Subtotal $802,002
   
BASE BID TOTAL: $802,002
BASE BID TOTAL (ROUNDED): $802,000

Base Bid Goal $775,000
Delta $27,002

ITEM DESCRIPTION

CLIENT NAME
PDA

PERCENTAGE
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OPTIONS 
OPTION 1 TOTAL (Insulation and Cooling - Bait) $224,797
OPTION 2 TOTAL (Insulation and Cooling - Market) $130,562
OPTION 3 TOTAL (Insulation and Cooling - Ice) $121,748
OPTION 4 TOTAL (Temp Dock Power) $33,318
OPTION 5 TOTAL (Paving) $26,360

PROJECT TOTAL w/OPTIONS $1,338,786
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